



TheCounty
PRINCE EDWARD COUNTY • ONTARIO

CORPORATION OF THE COUNTY OF PRINCE EDWARD
CONTRACT NO. 2018-EDW-08 WILSON ROAD REHABILITATION

ADDENDUM NO. 3

ISSUED: April 12th, 2018

This addendum is issued prior to receipt of tenders and shall amend and/or clarify the work as follows:

- I. The quantity in the tender table for “Provisional Item 30 Hauling And Disposal Of Excess Excavated Material To County Site” has been changed to cubic metres. A revised tender table has been included.*

End of Addendum

(A signed copy of this addendum is to be included in Tender submission.)

I /WE hereby acknowledge receipt of this addendum.

Signed (must be Signing Officer of Firm)

Position

Name of Firm

Item	OPSS	DESCRIPTION	UNIT	QTY.	Unit Cost	Total Cost
ROAD / SURFACE WORKS						
1	SP	Mobilization and Demobilization	L.S.	1		
2	SP, 180, 201	Clearing (Close Cut)	m	1,386		
3	SP, 706	Traffic Control	L.S.	1		
4	SP, 805	Environmental Protection	L.S.	1		
5	SP, 206, 510	Excavation and Removals (Road Widening)	m	7,070		
6	SP, 206, 510	Excavation and Removals (Shallow Ditch/Cleanout)	m	954		
7	SP, 206, 510	Excavation and Removals (New Ditching)	m	643		
8	SP, 206, 510	Hauling and Disposal of Excavated Material	tonne	8,781		
9	SP, 314, 501, 1010	Granular A (Road Widening)	tonne	2,672		
10	SP, 314, 501, 1010	Granular A (100mm Fine Grading)	tonne	5,523		
11	SP, 314, 501, 1010	Granular A (Shoulders)	tonne	267		
12	-	Pulverizing (100mm)	m ²	18,774		
13	SP, 308, 310, 1150	Surface Coarse Asphalt (50mm)	tonne	2,928		
14	SP, 510, 517, 518, 1013	400mm CSP Cross Culvert	m	28		
15	SP, 510, 517, 518, 1013	450mm CSP Cross Culvert	m	39		
16	SP, 510, 517, 518, 1013	500mm CSP Cross Culvert	m	11		
17	SP, 510, 517, 518, 1013	450mm CSP Entrance Culvert	m	24		
18	SP, 510, 517, 518, 1013	300mm CSP Entrance Culvert	m	9		
19	SP, 710, 1716	Water Borne Pavement Markings	L.S.	1		
20	SP, 703	Signage/Mailbox Relocations	L.S.	1		
					Subtotal	
PROVISIONAL WORKS						
21	SP, 802	Topsoil and Hydroseed	m2	8,501		
22	SP, 802	Topsoil and Sod	m2	1,080		
23	SP, 308, 310, 1150	Miscellaneous Asphalt (HL-3)	tonne	47		
24	SP, 510	Tree Removal (100mm to 300mm)	Ea.	15		
25	SP, 314, 501, 1010	Granular B (Road Subbase)	tonne	682		
26	SP, 314, 501, 1011	Granular A (Road Base)	tonne	409		
27	SP, 405	150mm Subdrain	m	200		
28	-	Culvert Inlet/Embankment Protection	ea.	2		
29	-	Hydro Pole Protection	ea.	6		
30	SP, 206, 510	Hauling and Disposal of Excavated Material to County Site	m3	4,390		
					Subtotal:	

Subtotal of All Work:

HST:

Total:
